



City of Coos Bay

Public Works & Development Dept.

500 Central Ave., Coos Bay, Oregon 97420 • Phone (541) 269-8918
Fax (541) 269-8916

City of Coos Bay

West Park Roadway – Sanitary Sewer Main
And Road Replacement

Addendum No. 1

“Project Bid Opening delayed to Tuesday, July 12th at 4pm” Due to Modification of Project Specs and Plan Documents

This Addendum forms a part of the Bid Documents by amending and supplementing the original documents and drawings. The Addendum shall be signed and included with the Bid as a Pre-qualification of the Bid. Revisions listed below:

Attention: All Plan Holders and Prospective Bidders:

- A performance & Payment Bond will be required, a bid security will not be required
- All permits for the project will be provided by the Owner
- The overall project is greater than \$50,000 and prevailing wages will be paid on this scope of work whether this contract is over \$50,000 or not
- By-Pass Pumping required by the contractor will include localized flows only. The City will provide By-Pass Pumping of the pump station that flows directly into this section of mainline.
- Unit Price Proposal with estimated quantities. There are no existing grades to compare finish grades too and then determine the volumes required in our proposal. Rough estimates to be provided in a revised bid form that includes unit prices.
- Connection requirement for tying new 12" ADS storm to existing 14"-15" PVC).

CONTRACTORS MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING BELOW. CONTRACTORS MUST SUBMIT THIS PAGE WITH THEIR RESPONSE IN ADDITION TO ACKNOWLEDGEMENT ON ANY OTHER BID DOCUMENT(S) FAILURE TO EXECUTE AND RETURN THIS ADDENDUM FORM WILL DISQUALIFY YOUR BID.

Company Name: _____

Address: _____

Telephone: _____ Email: _____

Signature: _____ Date: _____

Printed Name: _____

Title: _____